

बिहार सरकार
ग्रामीण कार्य विभाग

विभागीय वेबसाइट
E-mail

पत्रांक:-BRRDA(HQ)-PMGSY-07/2024-Part-III - 547 अनु०

/पटना,दिनांक- 16/2/2024

प्रेषक,

भगवत राम,
अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव,
ग्रामीण कार्य विभाग, बिहार, पटना।

सेवा में,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, भागलपुर, मनिहारी, पूर्णियाँ, बलिया, बेगुसराय, तेघड़ा एवं महुआ।

विषय: प्रधानमंत्री ग्राम सड़क योजना अंतर्गत दिनांक- 13/02/2024 को सम्पन्न विभागीय निविदा समिति की बैठक की कार्यवाही के संबंध में।

महाशय,

विषयांकित दिनांक- 13/02/2024 को संपन्न विभागीय निविदा समिति की बैठक की कार्यवाही संलग्न कर भेजते हुए निदेश दिया जाता है कि आवंटित कार्य के त्वरित कार्यान्वयन हेतु अगले दो दिनों के अन्दर संबंधित निविदाकार को कार्यादेश (Letter of Acceptance) निर्गत करें एवं उसकी एक प्रति ज्ञापन लगाकर ब्राडा को मेल के द्वारा उपलब्ध कराना सुनिश्चित करें। साथ ही कार्यादेश निर्गत करने के अगले दस दिनों के अन्दर संबंधित निविदाकार के साथ एकरारनामा करते हुए तत्क्षण एकरारनामा की विवरणी OMMAS पर Upload कराना भी सुनिश्चित किया जाय। इस प्रगति से भी ब्राडा को अवगत कराना सुनिश्चित करेंगे।

निर्धारित समय सीमा में निर्दिष्ट कार्य का पूरा किया जाना अनिवार्य है।

अनु०:-यथोक्त।

विश्वासभाजन



(भगवत राम)

अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव

ज्ञापांक:-BRRDA(HQ)-PMGSY-07/2024-Part-III - 547 अनु०

/पटना, दिनांक- 16/2/2024

प्रतिलिपि: अनु० के साथ मुख्य अभियंता-3, 4, एवं 5, ग्रामीण कार्य विभाग, बिहार, पटना/
अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, भागलपुर, पूर्णियाँ, समस्तीपुर, बेगुसराय
एवं मुजफ्फरपुर को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।



अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव

ज्ञापांक:-BRRDA(HQ)-PMGSY-07/2024-Part-III - 547 अनु०

/पटना, दिनांक- 16/2/2024

प्रतिलिपि: IT प्रबंधक, ग्रामीण कार्य विभाग को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।



अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव



बिहार सरकार ग्रामीण कार्य विभाग

दिनांक- 13/02/2024 को सम्पन्न विभागीय निविदा समिति की बैठक की कार्यवाही।

उपस्थिति :-

श्री पंकज कुमार पाल, सचिव, ग्रामीण कार्य विभाग-सह-मुख्य कार्यपालक पदाधिकारी, BRRDA।
श्री उज्ज्वल कुमार सिंह, अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, BRRDA।
श्री भगवत राम, अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग।

2. बैठक में प्रधानमंत्री ग्राम सड़क योजना-I & III अन्तर्गत e-tendering के माध्यम से प्राप्त की गयी 30 निविदाओं के तकनीकी बीडों पर संबंधित अधीक्षण अभियंताओं की अध्यक्षता में गठित तकनीकी बीड समिति द्वारा तकनीकी बीड में योग्य किये गये निविदाकारों के वित्तीय बीडों [जो संचिका संख्या-BRRDA(HQ)-PMGSY-07/2024-(Part-III) के पत्राचार खण्ड के पृष्ठ-471 से 01 पर रक्षित] के प्रस्तावों पर विचार हेतु विभागीय निविदा समिति के समक्ष उपस्थापित किया गया, जिन पर सम्यक विचारोपरान्त निम्नवत निर्णय लिया गया :-

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
									Total Cost			
1	2	3	4	5	6	7	8	9	10	11	12	13
1	Bhagalpur	BR-06R-019	Shrirampur - Ustu (Tender Id-130420)	06.01.2024	664.38	1	1	Amarpur Construction Co. (P) Ltd.	486.75345	(-)0.11	486.21802	पुनर्निविदा अतः स्वीकृत।
2	Manihari	BR16P3R87	T07-PWD ROAD BHARAT CHOWK TO KALHAN VIA RADHANAGAR, NIMOL, RAGHOPUR, KARSOTA CONSTRUCTION OF BOX BRIDGE AT CH 5+820 KM IN PWD ROAD BHARAT CHOWK TO KALHAN VIA RADHANAGAR (Tender Id-130567)	11.01.2024	382.66	2	2	RAMANAND SINGH	400.30907	(-)2.58	389.98109	स्वीकृत।
3	Manihari	BR16P3R106	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF BOX BRIDGE AT CH 18+820 KM (Tender Id-130562)	11.01.2024	181.84	5	2	Sheela Megatech LLP	199.86983	(-)0.25	199.37016	स्वीकृत।
4	Manihari	BR16P3R121	T05-AMDABAD TO CHAWKIA PAHARPUR VIA BHARAT TOLA CONSTRUCTION OF BOX BRIDGE AT CH 6+750 KM IN AMDABAD TO CHAWKIA PAHARPUR VIA BHARAT TOLA (Tender Id-130587)	11.01.2024	154.69	5	2	RAGHOPUR INFRACON PRIVATE LIMITED	156.67131	(-)0.05	156.59297	स्वीकृत।
5	Manihari	BR16P3R113	MRL05-NH131A Muzwar Middle School To Bengal Sima Via Bairia CONSTRUCTION OF RCC HL BRIDGE AT CH 6+050KM IN NH131A Muzwar Middle School To Bengal Sima Via Bair (Tender Id-130583)	11.01.2024	498.7	2	2	TARIYANI ENGICON PRIVATE LIMITED	501.75253	(-)2.54	489.00802	स्वीकृत।
6	Manihari	BR16P3R146	MRL02-T01 TO BAINA S6-26 CONSTRUCTION OF RCC HL BRIDGE AT CH-8+690 IN T01 TO BAINA S6-26 (Tender Id-130603)	11.01.2024	383.4	2	2	RAJGYAN VARDHAN KUMAR	388.02540	(-)2.51	378.28596	स्वीकृत।

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
									Total Cost			
1	2	3	4	5	6	7	8	9	10	11	12	13
7	Manihari	BR16P3R88	T07-PWD ROAD BHARAT CHOWK TO KALHAN VIA RADHANAGAR, NIMOL, RAGHOPUR, KARSOTA CONSTRUCTION OF BOX BRIDGE AT CH 23+100 KM IN PWD ROAD BHARAT CHOWK TO KALHAN VIA RADHANAGA (Tender Id-130568)	11.01.2024	298.69	3	3	M/s T P CONSTRUCTION	313.32512	(-)7.89	288.60376	स्वीकृत।
8	Manihari	BR16P3R105	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF BOX BRIDGE AT CH 15+100 KM (Tender Id-130561)	11.01.2024	159.23	3	2	M/s T P CONSTRUCTION	161.71105	(-)5.99	152.02456	स्वीकृत।
9	Manihari	BR16P3R111	MRL05-NH131A Muzwar Middle School To Bengal Sima Via Bairia CONSTRUCTION OF RCC HL BRIDGE AT CH- 1+300 IN Muzwar Middle School To Bengal Sima Via Bairia (Tender Id-130581)	11.01.2024	381.94	2	2	MAA KAMAKHYA TRADERS	380.33036	(-)0.11	379.91200	स्वीकृत।
10	Manihari	BR16P3R94	T08-SHITALPUR BATHAN TO BELAUR VIA IMMAMPUR BAGUABARI GHARDHA CONSTRUCTION OF BOX BRIDGE AT CH 2+800 KM IN ROAD T08-SHITALPUR BATHAN TO BELAUR VIA IMMAMPUR BAGUAB (Tender Id-130574)	11.01.2024	146.52	4	2	MANOJ KUMAR CHOUDHARY	154.78459	(-)3.23	149.78505	स्वीकृत।
11	Manihari	BR16P3R97	T04- Marbatpur Paikbahab Pmgsy Road To Kusaul Via Deoganwa babhangama Damodarapur CONSTRUCTION OF BOX BRIDGE AT CH 1+785 KM (Tender Id-130577)	11.01.2024	157.16	6	2	MAKKAH INTERNATIONAL COMPANY	169.45126	(-)4.06	162.57154	स्वीकृत।
12	Manihari	BR16P3R104	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF BOX BRIDGE AT CH 12+050 KM (Tender Id-130560)	11.01.2024	158.12	5	4	BINOD KUMAR SAH	163.22563	(-)6.06	153.33415	स्वीकृत।
13	Manihari	BR16P3R99	T04- Marbatpur Paikbahab Pmgsy Road To Kusaul Via Deoganwa babhangama Damodarapur CONSTRUCTION OF BOX BRIDGE AT CH 7+910 KM IN ROAD Marbatpur Paikbahab Pmgsy Road To Kusaul Via Deoga (Tender Id-130579)	11.01.2024	190.44	3	2	KISHAN KUMAR BAJAJ	202.19736	(-)6.06	189.94420	स्वीकृत।
14	Manihari	BR16P3R95	T08-SHITALPUR BATHAN TO BELAUR VIA IMMAMPUR BAGUABARI GHARDHA CONSTRUCTION OF BOX BRIDGE AT CH 4+900 in Shitalpur Bathen To Belaur via Immampur Beguabari Ghardha (Tender Id-130575)	11.01.2024	172.96	9	7	NOUHAUS INFRA PRIVATE LIMITED	178.12923	(-)3.33	172.19753	स्वीकृत।
15	Manihari	BR16P3R100	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF BOX BRIDGE AT CH 9+200 KM IN ROAD Azamnagar PWD Road To Hat Baraul Via Surti pokhar (Tender Id-130556)	11.01.2024	398.3	4	2	RAJENDRA PRASAD PODDAR	404.60181	(-)4.59	386.03580	स्वीकृत।


Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs) Total Cost	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
1	2	3	4	5	6	7	8	9	10	11	12	13
16	Manihari	BR16P3R128	MRL11-T02 AMDABAD SOUTH TO BHAWANIPUR Construction of RCC HL Bridge at CH-4900 in Amdabad South to Bhawanipur (Tender Id-130590)	11.01.2024	375.19	3	3	NAGENDRA MOHAN SINGH	382.40900	(-)4.10	366.73023	स्वीकृत।
17	Manihari	BR16P3R117	T05-AMDABAD TO CHAWKIA PAHARPUR VIA BHARAT TOLA CONSTRUCTION OF BOX BRIDGE at CH-1900 in Amdabad to Chawkia Paharpur via Bharat Tola Road (Tender Id-130584)	11.01.2024	239.57	7	5	SANJAY PAWAT INFRA PRIVATE LIMITED	258.24929	(-)0.39	257.24212	स्वीकृत।
18	Purnia	BR27P3R84	MRL02-NH 107 MOHANIA ARRARIA SIMA VIA DHRUBVILAS SE YADAV TOLA BHITA TOLA CONSTRUCTION OF BOX BRIDGE At CH- 12+500 in NH- 107 Mohania Arraria Sima via Dharubvilas to Yadav (Tender Id-130728)	11.01.2024	198.99	10	6	SHRI NAVAL KISHOR	204.05411	(-)5.00	193.85140	स्वीकृत।
19	Purnia	BR27P3R95	T01-KASBA TO GERUA CONSTRUCTION OF Box Bridge At CH- 9+450 in Kasba to Gerua Road (Tender Id-130740)	11.01.2024	181.20	9	4	AJEET KUMAR	193.10579	(-)15.00	164.13992	स्वीकृत।
20	Purnia	BR27P3R97	MRL07-Sabuttar TO kathoutiya VIA Chethriyapir Construction of Box Bridge at CH-3+800 in Sabuttar to Kathoutiya via Chethriyapir Road (Tender Id-130742)	11.01.2024	148.23	4	2	M/S. SHINING MADHUSUDAN CONSTRUCTION	154.81497	(-)0.05	154.73756	स्वीकृत।
21	Purnia	BR27P3R99	MRL03-Kajha hatiya to Kalyanpur VIA BANIYA PATTI VIA KAJHA KOTHI Construction of Box Bridge at CH- 0+800 in Kajhahatiya to Kalyanpur via Baniya Patti (Tender Id-130744)	11.01.2024	142.34	4	2	M/S. SHINING MADHUSUDAN CONSTRUCTION	152.57891	(-)0.05	152.50262	स्वीकृत।
22	Purnia	BR27P3R96	MRL07-Sabuttar TO kathoutiya VIA Chethriyapir Construction of Box Bridge At CH 1+250 in Sabuttar To Kathoutiya VIA Chethriyapir Road (Tender Id-130741)	11.01.2024	146.81	5	2	M/S. SHINING MADHUSUDAN CONSTRUCTION	142.58862	(-)0.05	142.51732	स्वीकृत।
23	Balia	BR04P3R37	MRL15-T01 GAS GODAM TO KURHA CONSTRUCTION OF H.L RCC Bridge IN T01 GAS GODAM TO KURHA AT CH 4+500 KM (Tender Id-129943)	11.01.2024	459.73	2	2	NISHANT KUMAR	424.01671	(-)0.52	421.81182	स्वीकृत।
24	Begusarai	BR04P3R38	T09-T03 NH-31 TO AJHOUR MAHTO TOLA (ODR5) CONSTRUCTION OF BOX BRIDGE AT CH 1+200 KM (Tender Id-129944)	11.01.2024	190.3	2	2	ARBIND KUMAR ABHAY	181.06252	(-)0.26	180.59176	स्वीकृत।
25	Teghra	BR04P3R41	T01-Bachwara Jhamatia To Samsa CONSTRUCTION OF BOX BRIDGE AT CH 3+150 KM (Tender Id-129948)	11.01.2024	175.12	2	2	ARBIND KUMAR ABHAY	168.91563	(-)0.05	168.83117	स्वीकृत।
26	Teghra	BR04P3R43	MRL16-BHAGWANPUR CHOWK TO LAHARPUR TAK CONSTRUCTION OF BOX BRIDGE AT CH 2+500 KM (Tender Id-129950)	11.01.2024	169.8	2	2	ARBIND KUMAR ABHAY	163.22980	(-)0.26	162.80540	स्वीकृत।
27	Teghra	BR04P3R31	MRL20-PWD ROAD ATARUA CHOWK TO MEHDAULI VIA CHURMANCHAK HANDALPUR (Tender Id-129949)	11.01.2024	430.9	2	2	MS KUMAR TRADING COMPANY	416.10826	(-)0.03	415.98342	स्वीकृत।

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
									Total Cost			
1	2	3	4	5	6	7	8	9	10	11	12	13
28	Teghra	BR04P3R40	MRL13-CHAMTHA BAJITPUR OLD BRIDGE TO CHIRAIYAN TOK CONSTRUCTION OF BOX BRIDGE AT CH 3+400 KM (Tender Id-129946)	11.01.2024	167.92	2	2	MS KUMAR TRADING COMPANY	161.31587	(-)0.03	161.26748	स्वीकृत।
29	Teghra	BR04P3R33	MRL16-Gaura NH to Pathkaul Chawk Hanuman Mandir (Tender Id-129951)	11.01.2024	446.18	2	2	MS PRAMOD KUMAR SINGH	433.48388	(-)0.03	433.35384	स्वीकृत।
30	Mahua	BR36P3R33	T02-Karauna chowk To Jirwara chowk via Khajechand Chhapra,Chhaurahi and Sumerganj CONSTRUCTION OF H.L BRIDGE ON Karauna chowk To Jirwara chowk via Sumerganj AT Ch-12700 (Tender Id-130768)	11.01.2024	163.95	4	2	Arpit Engicon Pvt. Ltd.	159.17441	(-)0.11	158.99932	स्वीकृत।


3. स्वीकृत निविदाओं के कार्य आवंटन आदेश निर्गत करने के पूर्व अधीक्षण अभियंता/कार्यपालक अभियंता निम्न तथ्यों से संतुष्ट हो लेंगे:-
 - (i) इन योजनाओं पर सक्षम प्राधिकार द्वारा प्रशासनिक अनुमोदन तथा तकनीकी स्वीकृति प्रदान की गयी है एवं परिमाण विपत्र अनुमोदित है। यदि परिमाण विपत्र की राशि मूल प्रशासनिक अनुमोदन की राशि से 20% अधिक है, तो पुनरीक्षित प्रशासनिक अनुमोदन प्राप्त कर लिया जाए।
 - (ii) पैकेज संख्या, पथ/पुल का नाम, परिमाण विपत्र की राशि, तकनीकी स्वीकृति की राशि, संवेदक द्वारा उद्धृत दर, Bid Capacity आदि सही है।
 - (iii) संवेदक Defaulter/ काली सूची/कार्यों को लंबित रखने वाले संवेदकों की सूची में नहीं है।
4. एकरारनामा के पूर्व संबंधित कार्यपालक अभियंता निविदा में सभी अभिलेख की मूल प्रति से सत्यापित कर संतुष्ट हो लेंगे।
5. संबंधित अधीक्षण अभियंता, एकरारनामा की सभी कंडिकाओं के अनुपालन सुनिश्चित कराने हेतु साप्ताहिक अन्तराल पर कार्यों का भौतिक पर्यवेक्षण करेंगे तथा मुख्य रूप से PMGSY SBD की GCC की निम्न कंडिकाओं को कड़ाई से अनुपालन सुनिश्चित करायेंगे:-
 - (i) संवेदक के द्वारा कार्यों को Sublet करने से पूर्व कार्यपालक अभियंता से लिखित अनुमति प्राप्त करना अनिवार्य है तथा संवेदक के द्वारा किसी भी परिस्थिति में कार्य के 25% से अधिक की राशि का कार्य Sublet नहीं किया गया है। (कंडिका-7)
 - (ii) संवेदक द्वारा कार्य के लिये निविदा में निर्धारित कर्मियों को स्थल पर प्रतिनियुक्त किया गया है। (कंडिका-9)

- (iii) Contractor's Risk के अन्तर्गत आने वाले मर्दों के लिये निर्धारित अवधि के लिये नियोक्ता एवं संवेदक के संयुक्त नाम से बीमा करा लिया गया है। बीमा पॉलिसी एवं बीमा कराने का प्रमाण पत्र संवेदक द्वारा कार्य प्रारंभ से पूर्व कार्यपालक अभियंता को उपलब्ध कराया जाना आवश्यक है। (कंडिका-13)
 - (iv) निविदा में निर्धारित Key Equipments/Machinery स्थल पर उपलब्ध करा दिया गया है। (G.C.C. के contract data का क्रम संख्या-15)
 - (v) संवेदक द्वारा ग्रामीण पथों/पुलों के लिए निर्धारित विशिष्टियों और अनुमोदित नक्शा के आलोक में गुणवत्ता के साथ कार्य पूर्ण कराये जाने हेतु कार्यपालक अभियंता के निर्देशानुसार अतिरिक्त यंत्र-संयंत्र एवं कर्मी कार्य स्थल पर लगाया गया है। (कंडिका-16)
 - (vi) Work Programme समर्पित किया गया है। (कंडिका-17)
 - (vii) कार्य स्थल पर प्रयोगशाला स्थापित किया गया है तथा उसमें निविदा में निर्धारित उपकरण उपलब्ध है। (कंडिका-31.1 एवं G.C.C. के contract data का क्रम संख्या-18)
 - (viii) संवेदक से कार्य के लिए निर्धारित लक्ष्यों को ससमय पूर्ण न किये जाने पर संवेदक से एकरारनामा के अनुसार Liquidated Damages वसूल किया जा रहा है। (कंडिका-44.1)
 - (ix) संवेदक के द्वारा "As Built" Drawing आवश्यकतानुसार संबंधित कार्यपालक अभियंता को उपलब्ध कराया जा रहा है। (कंडिका-51)
 - (x) संवेदक द्वारा बिना अनुमति एवं पूर्व सूचना के कार्य को 28 दिनों से अधिक अवधि तक बंद नहीं रखा जा रहा है। [कंडिका-52.2 (a)]
 - (xi) संवेदक को कार्य सुधार के लिए दिये गये निदेश के आलोक में कार्य सम्पादित किया जा रहा है। [कंडिका-52.2 (c)]
 - (xii) संवेदक द्वारा आवश्यकतानुसार प्रतिभूतियों का Extension कराया जा रहा है। [कंडिका-46.2 & 52.2(d)]
6. अधीक्षण अभियंता पर्यवेक्षण के उपरांत साप्ताहिक अन्तराल पर उपर्युक्त बिन्दुओं के संबंध में प्रतिवेदन अपर मुख्य कार्यपालक पदाधिकारी, BRRDA को समर्पित करना सुनिश्चित करेंगे। किसी भी विचलन की स्थिति में एकरारनामा के शर्तों के आलोक में तत्काल कार्रवाई की विवरणी भी प्रतिवेदन में देंगे।


7. निविदा निष्पादन के क्रम में किसी प्रकार की त्रुटि पाये जाने पर मुख्यालय को तुरंत सूचित किया जाए।
8. कार्य आवंटन आदेश में संवेदक का निबंधन संख्या, पूर्ण पता एवं दूरभाष संख्या अवश्य अंकित किया जाए।
9. अधीक्षण अभियंता/कार्यपालक अभियंता 24 घंटे के भीतर कार्य आवंटन आदेश निर्गत कर इसकी प्रति संबंधित मुख्य अभियंता एवं अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, BRRDA को उपलब्ध कराएंगे।


13/04/2024

(भगवत राम)
अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव,
ग्रामीण कार्य विभाग



(उज्ज्वल कुमार सिंह)
अपर मुख्य कार्यपालक
पदाधिकारी-सह-सचिव,
BRRDA



(पंकज कुमार पाल)
सचिव, ग्रा0का0वि0-सह-
मुख्य कार्यपालक पदाधिकारी,
BRRDA

