

बिहार सरकार
ग्रामीण कार्य विभाग

विभागीय वेबसाइट
E-mail

पत्रांक:-BRRDA(HQ)-PMGSY-07/2024-Part-IV-594अनु०

/पटना,दिनांक-22-02-2024

प्रेषक,

भगवत राम,
अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव,
ग्रामीण कार्य विभाग, बिहार, पटना।

सेवा में,

कार्यपालक अभियंता,
ग्रामीण कार्य विभाग,
कार्य प्रमंडल, कटिहार, मनिहारी, पूर्णियाँ, अरवल, बिरौल, ढाका, वायसी एवं
दरभंगा-1।

विषय: प्रधानमंत्री ग्राम सड़क योजना अंतर्गत दिनांक- 19.02.24 को सम्पन्न विभागीय निविदा समिति की बैठक की कार्यवाही के संबंध में।


महाशय,

विषयांकित दिनांक- 19.02.24 को सम्पन्न विभागीय निविदा समिति की बैठक की कार्यवाही संलग्न कर भेजते हुए निदेश दिया जाता है कि आवंटित कार्य के त्वरित कार्यान्वयन हेतु अगले दो दिनों के अन्दर संबंधित निविदाकार को कार्यादेश (Letter of Acceptance) निर्गत करें एवं उसकी एक प्रति ज्ञापन लगाकर ब्राडा को मेल के द्वारा उपलब्ध कराना सुनिश्चित करें। साथ ही कार्यादेश निर्गत करने के अगले दस दिनों के अन्दर संबंधित निविदाकार के साथ एकरारनामा करते हुए तत्क्षण एकरारनामा की विवरणी OMMAS पर Upload कराना भी सुनिश्चित किया जाय। इस प्रगति से भी ब्राडा को अवगत कराना सुनिश्चित करेंगे।

निर्धारित समय सीमा में निर्दिष्ट कार्य का पूरा किया जाना अनिवार्य है।

अनु०:-यथोक्त।

विश्वासभाजन



(भगवत राम)

अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव

ज्ञापांक:-BRRDA(HQ)-PMGSY-07/2024-Part-IV-594अनु०

/पटना, दिनांक-22-02-2024

प्रतिलिपि: अनु० के साथ मुख्य अभियंता-2, 3, 4, एवं 6, ग्रामीण कार्य विभाग, बिहार, पटना/अधीक्षण अभियंता, ग्रामीण कार्य विभाग, कार्य अंचल, पूर्णियाँ, औरंगाबाद, मोतिहारी, एवं दरभंगा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।



19/02/2024

अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव

ज्ञापांक:-BRRDA(HQ)-PMGSY-07/2024-Part-IV-594

/पटना, दिनांक-22-02-2024

प्रतिलिपि: IT प्रबंधक, ग्रामीण कार्य विभाग को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।


19/02/2024

अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव

AK

बिहार सरकार ग्रामीण कार्य विभाग

दिनांक- 19.02.24 को सम्पन्न विभागीय निविदा समिति की बैठक की कार्यवाही।

उपस्थिति :-

श्री पंकज कुमार पाल, सचिव, ग्रामीण कार्य विभाग-सह-मुख्य कार्यपालक पदाधिकारी, BRRDA।

श्री उज्ज्वल कुमार सिंह, अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, BRRDA।

श्री भगवत राम, अभियंता प्रमुख-सह-अपर आयुक्त-सह-विशेष सचिव, ग्रामीण कार्य विभाग।

2. बैठक में प्रधानमंत्री ग्राम सड़क योजना-III अन्तर्गत e-tendering के माध्यम से प्राप्त की गयी 30 निविदाओं के तकनीकी बीडों पर संबंधित अधीक्षण अभियंताओं की अध्यक्षता में गठित तकनीकी बीड समिति द्वारा तकनीकी बीड में योग्य किये गये निविदाकारों के वितीय बीडों [जो संचिका संख्या-BRRDA(HQ)-PMGSY-07/2024-(Part-IV) के पत्राचार खण्ड के पृष्ठ-474 से 01 पर रक्षित] के प्रस्तावों पर विचार हेतु विभागीय निविदा समिति के समक्ष उपस्थापित किया गया, जिन पर सम्यक विचारोपरांत निम्नवत निर्णय लिया गया :-

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
1	2	3	4	5	6	7	8	9	Total Cost	11	12	13
1	Katihar	BR16P3R82	MRL15-KOLASI TO SEMAPUR (BIHAR SARKAR) M.R. ROAD Construction of HL RCC Bridge at Ch-5800 in Kolasi To Semapur MR Road (Tender Id-130555)	11.01.2024	472.59	7	7	jawahar lal yadav	472.42754	(-)3.95	453.76666	स्वीकृत।
2	Manihari	BR16P3R101	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF HL BRIDGE AT CH 9+400 KM IN Azamnagar PWD Road To Hat Baraul Via Surti pokhar Road (Tender Id-130557)	11.01.2024	283.23	6	3	RAJENDRA PRASAD PODDAR	295.92067	(-)3.49	285.59304	स्वीकृत।
3	Manihari	BR16P3R84	T09-PWD ROAD BASTAUL SONAILI BHOGAWA TO ROHIA VIA GORDHA CONSTRUCTION OF RCC HL BRIDGE AT CH 4+900 IN PWD ROAD BASTAUL SONAILI BHOGAWA TO ROHIA VIA GORDHA (Tender Id-130566)	11.01.2024	498.79	7	6	Jitendra Kumar	504.80047	(-)10.99	449.32290	स्वीकृत।
4	Manihari	BR16P3R130	T02-KATIH AR MANIHARI TO SIMLAPARA (TRACK2) CONSTRUCTION OF HL BRIDGE AT CH 7+100 KM IN KATIH AR MANIHARI TO SIMLAPARA (TRACK2) (Tender Id-130592)	11.01.2024	392.55	4	2	ALOK KUMAR SINGH	392.22859	(-)3.97	376.65711	स्वीकृत।
5	Manihari	BR16P3R118	T05-AMDABAD TO CHAWKIA PAHARPUR VIA BHARAT TOLA CONSTRUCTION OF HL BRIDGE AT CH-3000 IN AMDABAD TO CHAWKIA PAHARPUR VIA BHARAT TOLA (Tender Id-130585)	11.01.2024	377.74	3	2	Shivcon Estates Private Limited	383.74941	(-)0.27	382.71328	स्वीकृत।

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
									Total Cost			
1	2	3	4	5	6	7	8	9	10	11	12	13
6	Manihari	BR16P3R109	MRL27-GOSAIPUR TO JHAUA VIA JANKINAGAR GHARDHA CONSTRUCTION OF RCC HL BRIDGE AT CH 7+800 KM IN GOSAIPUR TO JHAUA VIA JANKINAGAR GHARDHA (Tender Id-130564)	11.01.2024	495.66	6	4	TRIMURTI ENGICONS AND TRADERES PRIVATE LIMITED	506.09145	(-)4.99	480.83749	स्वीकृत।
7	Manihari	BR16P3R108	MRL27-GOSAIPUR TO JHAUA VIA JANKINAGAR GHARDHA CONSTRUCTION OF RCC HL BRIDGE AT CH-1100 IN GOSAIPUR TO JHAUA VIA JANKINAGAR GHARDHA (Tender Id-130563)	11.01.2024	421.02	5	4	TRIMURTI ENGICONS AND TRADERES PRIVATE LIMITED	393.61744	(-)8.99	358.23123	स्वीकृत।
8	Manihari	BR16P3R90	MRL28-BHOGAW ROHIA MNP ROAD ARRIHANA SE SINGHAL VIA BISANPUR CONSTRUCTION OF BOX BRIDGE AT CH 3+800 KM IN ROAD MRL28-BHOGAW ROHIA MNP ROAD ARRIHANA SE SINGHAL VI (Tender Id-130570)	11.01.2024	491.6	7	6	UMAKANT SINGH	491.28694	(-)4.55	468.93338	स्वीकृत।
9	Manihari	BR16P3R140	MRL11-L022 TO MAJHAILI (TRACK6) CONSTRUCTION OF BOX BRIDGE IN ROAD MRL11-L022 TO MAJHAILI (TRACK6) AT CH 0+690 KM (Tender Id-130599)	11.01.2024	226.58	4	2	Alok Raj	221.84651	(-)2.51	216.27816	स्वीकृत।
10	Manihari	BR16P3R129	T02-KATIH AR MANIHARI TO SIMLAPARA (TRACK2) CONSTRUCTION OF HL BRIDGE AT CH 5+400 KM IN ROAD KATIH AR MANIHARI TO SIMLAPARA (TRACK2) (Tender Id-130591)	11.01.2024	493.97	4	2	rakesh chaubey	501.59689	(-)3.54	483.84036	स्वीकृत।
11	Manihari	BR16P3R102	T06-Azamnagar PWD Road To Hat Baraul Via Surti pokhar Via Marbalpur CONSTRUCTION OF BOX BRIDGE AT CH 9+700 KM (Tender Id-130558)	11.01.2024	159.48	5	2	Honey Construction Company	161.67373	(-)5.56	152.68467	स्वीकृत।
12	Purnea	BR27P3R100	MRL07-Uphorail To Jalalgarh NH57 Via Dimia CONSTRUCTION OF RCC HL BRIDGE AT CH-1+110 IN MRL07-Uphorail To Jalalgarh NH57 Via Dimia (Tender Id-130747)	11.01.2024	473.39	7	6	DHANANJAY KUMAR SINGH	467.57456	(-)11.11	415.62703	स्वीकृत।
13	Purnea	BR27P3R85	MRL02-NH 107 MOHANIA ARRARIA SIMA VIA DHRUBVILAS SE YADAV TOLA BHITA TOLA Construction of Box Bridge At CH 6+800 IN NH 107 MOHANIA ARRARIA SIMA VIA DHRUBVILAS SE YADAV TOLA (Tender Id-130729)	11.01.2024	168.28	9	6	Vaanya enterprises & Transport, prop-Anmol kumar	173.93219	(-)13.00	151.32100	स्वीकृत।
14	Arwal	BR38P3R09	MRL05-CHAND BIGHA TO LAL BAGH KARPI VIA PONDIL, SADIPUR, SHERPUR CONSTRUCTION OF HL BRIDGE AT 15+320 MRL05-CHAND BIGHA TO LAL BAGH KARPI VIA PONDIL, SADIPUR, SHE (Tender Id-129628)	26.12.2023	477.06	6	1	MEHENDIYA CONSTRUCTION PVT LTD	464.30499	(-)0.11	463.79426	पुनर्निविदा अतः स्वीकृत।
15	Biraul	BR10P3R105	T29-Koshi Bandh Mushariya To Jhagruwa Tetri Kuboul Hote Huye Kiratpur Tak H.L.B. Bridge across Gehunwa river on T29-Koshi Bandh Mushariya To Jhagruwa kiratpur tak ch -9100M (Tender Id-130832)	29.01.2024	742.61	2	2	KUWAR CONSTRUCTION	650.83100	(-)0.11	650.11508	स्वीकृत।

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
1	2	3	4	5	6	7	8	9	Total Cost	11	12	13
16	Biraul	BR10P3R128	T29-Koshi Bandh Mushariya To Jhagruwa Tetri Kuboul Hote Huye Kiratpur Tak H.L.B. across kamla river on T29-Koshi Bandh Mushariya To Jhagruwa Kiratpur tak at ch 5600 (Tender Id-130842)	29.01.2024	645.95	2	2	KUWAR CONSTRUCTION	569.70291	(-)0.11	569.07624	स्वीकृत।
17	Biraul	BR10P3R106	T29-Koshi Bandh Mushariya To Jhagruwa Tetri Kuboul Hote Huye Kiratpur Tak H.L.B. Bridge across Gehunwa river on T29-Koshi Bandh Mushariya To Jhagruwa Kiratpur tak ch 10300M (Tender Id-130833)	29.01.2024	638.73	2	2	KUWAR CONSTRUCTION	564.23000	(-)0.11	563.61120	स्वीकृत।
18	Dhaka	BR11P3R42	T03-Jhauaram To Parsa (kundwa chainpur) Construction of RCC Box Culvert At Ch-8+100 (Tender Id-130538)	11.01.2024	166.46	2	2	PRIYANKA KUMARI	160.14934	(-)0.11	159.97318	स्वीकृत।
19	Dhaka	BR11P3R43	T03-Jhauaram To Parsa (kundwa chainpur) Construction of RCC Box Culvert At Ch-8+175 (Tender Id-130539)	11.01.2024	166.54	2	2	JAYANTI SINGH	160.49245	(-)0.03	160.44430	स्वीकृत।
20	Dhaka	BR11P3R44	T04-Phulwariya ghat To kundwa chainpur Construction of RCC Box Culvert At Ch-0+190 (Tender Id-130540)	11.01.2024	273.52	2	2	RANJEET KUMAR	264.57092	(-)0.05	264.43864	स्वीकृत।
21	Dhaka	BR11P3R45	T04-Phulwariya ghat To kundwa chainpur Construction of RCC Box Culvert At Ch-1+970 (Tender Id-130541)	11.01.2024	158.65	2	2	M/S UTTAR BIHAR CONSTRUCTION COMPANY	154.17904	0.00	154.17904	स्वीकृत।
22	Dhaka	BR11P3R46	T04-Phulwariya ghat To kundwa chainpur Construction of RCC Box Culvert At Ch-4+330 (Tender Id-130542)	11.01.2024	160.15	2	2	RUPESH KUMAR SINGH	152.73720	(-)0.07	152.63028	स्वीकृत।
23	Dhaka	BR11P3R47	T04-Ghodasan chainpur road to launkhan PWD road Construction of RCC Box Culvert At Ch-3+750 (Tender Id-130543)	11.01.2024	163.51	2	2	DHIRENDRA CONSTRUCTION PVT LTD	159.29567	(-)0.05	159.21602	स्वीकृत।
24	Dhaka	BR11P3R49	MRL11-LAUKHAN Near MDR Road To BAKULIYA Via-Rajwara Construction of RCC Box Culvert At Ch-6+500 (Tender Id-130544)	11.01.2024	166.82	2	2	VIJAYEE CHAMPARAN CONSTRUCTION PRIVATE LIMITED	163.54165	(-)0.01	163.52530	स्वीकृत।
25	Purnea	BR27P3R94	T01-KASBA TO GERUA CONSTRUCTION OF RCC HL BRIDGE AT CH-4+900 IN T01-KASBA TO GERUA (Tender Id-130739)	10.01.2024	333.4	3	2	DHANANJAY KUMAR SINGH	338.38163	(-)0.09	338.07709	स्वीकृत।
26	Baisi	BR27P3R82	MRL09-Jalil Chowk To Dharmbari Via Maihagama Piyaji CONSTRUCTION OF BOX BRIDGE AT CH 6+100 in Jalil Chowk to Dharmbari via Maihagama Piyaji Road (Tender Id-130726)	10.01.2024	185.8	4	4	BIPIN BIHARI KASHYAP	193.56645	(-)0.52	192.55991	स्वीकृत।
27	Darbhanga-1	BR10P3R55	MRL02-BIZULIYA TO BANDUHALI, SIMRA TOLA (Tender Id-130850)	10.01.2024	673.88	2	2	SRM ENTERPRISES	672.23711	(-)0.11	671.49765	स्वीकृत।
28	Darbhanga-1	BR10P3R57	T16-SONKI T01 TO RAMBERAI (Tender Id-130851)	10.01.2024	525.62	2	2	LILADHAR YADAV	524.76956	(-)0.21	523.66755	स्वीकृत।

Summary of Financial Bids												
Sl. No.	Division	Package No.	Name of Road/Bridge	Date of Tender Received	AA Amount (in lacs)	Total Bidders	No. of Tech. Qualified Bidders	Lowest Bidder's Name	Bid Amt. (Rs. In Lacs)	Quoted Rate (%)	Tender Award Amount (in lacs)	Remarks
1	2	3	4	5	6	7	8	9	Total Cost	11	12	13
29	Darbhanga-1	BR10P3R140	T04-SHAHPUR TO CHINTAMANPUR VIA AHILA, KHERAJPUR CONSTRUCTION OF H.L BRIDGE AT 2+450 T04-SHAHPUR TO CHINTAMANPUR VIA AHIL, KHERAJPUR (Tender Id-130847)	10.01.2024	827.74	2	2	M/S Jai Shankar Kumar	687.76779	(-)0.10	687.08002	स्वीकृत।
30	Darbhanga-1	BR10P3R141	T01-UTTARI TOL TO DIHLAHI VIA DHANUKHI CONSTRUCTION OF H.L. BRIDGE AT T01-UTTARI TOL TO DIHLAHI VIA DHANUKHI AT CH-4+395 (Tender Id-130852)	10.01.2024	541.04	2	2	SHIVDANI ENGINEERS	466.64911	(-)0.28	465.34249	स्वीकृत।


3. स्वीकृत निविदाओं के कार्य आवंटन आदेश निर्गत करने के पूर्व अधीक्षण अभियंता/कार्यपालक अभियंता निम्न तथ्यों से संतुष्ट हो लेंगे:-
 - (i) इन योजनाओं पर सक्षम प्राधिकार द्वारा प्रशासनिक अनुमोदन तथा तकनीकी स्वीकृति प्रदान की गयी है एवं परिमाण विपत्र अनुमोदित है। यदि परिमाण विपत्र की राशि मूल प्रशासनिक अनुमोदन की राशि से 20% अधिक है, तो पुनरीक्षित प्रशासनिक अनुमोदन प्राप्त कर लिया जाए।
 - (ii) पैकेज संख्या, पथ/पुल का नाम, परिमाण विपत्र की राशि, तकनीकी स्वीकृति की राशि, संवेदक द्वारा उद्धृत दर, Bid Capacity आदि सही है।
 - (iii) संवेदक Defaulter/ काली सूची/कार्यों को लंबित रखने वाले संवेदकों की सूची में नहीं है।
4. एकरारनामा के पूर्व संबंधित कार्यपालक अभियंता निविदा में सभी अभिलेख की मूल प्रति से सत्यापित कर संतुष्ट हो लेंगे।
5. संबंधित अधीक्षण अभियंता, एकरारनामा की सभी कंडिकाओं के अनुपालन सुनिश्चित कराने हेतु साप्ताहिक अन्तराल पर कार्यों का भौतिक पर्यवेक्षण करेंगे तथा मुख्य रूप से PMGSY SBD की GCC की निम्न कंडिकाओं को कड़ाई से अनुपालन सुनिश्चित करायेंगे:-
 - (i) संवेदक के द्वारा कार्यों को Sublet करने से पूर्व कार्यपालक अभियंता से लिखित अनुमति प्राप्त करना अनिवार्य है तथा संवेदक के द्वारा किसी भी परिस्थिति में कार्य के 25% से अधिक की राशि का कार्य Sublet नहीं किया गया है। (कंडिका-7)
 - (ii) संवेदक द्वारा कार्य के लिये निविदा में निर्धारित कर्मियों को स्थल पर प्रतिनियुक्त किया गया है। (कंडिका-9)


AK 6


- (iii) Contractor's Risk के अन्तर्गत आने वाले मर्दों के लिये निर्धारित अवधि के लिये नियोक्ता एवं संवेदक के संयुक्त नाम से बीमा करा लिया गया है। बीमा पॉलिसी एवं बीमा कराने का प्रमाण पत्र संवेदक द्वारा कार्य प्रारंभ से पूर्व कार्यपालक अभियंता को उपलब्ध कराया जाना आवश्यक है। (कंडिका-13)
 - (iv) निविदा में निर्धारित Key Equipments/Machinery स्थल पर उपलब्ध करा दिया गया है। (G.C.C. के contract data का क्रम संख्या-15)
 - (v) संवेदक द्वारा ग्रामीण पथों/पुलों के लिए निर्धारित विशिष्टियों और अनुमोदित नक्शा के आलोक में गुणवत्ता के साथ कार्य पूर्ण कराये जाने हेतु कार्यपालक अभियंता के निर्देशानुसार अतिरिक्त यंत्र-संयंत्र एवं कर्मी कार्य स्थल पर लगाया गया है। (कंडिका-16)
 - (vi) Work Programme समर्पित किया गया है। (कंडिका-17)
 - (vii) कार्य स्थल पर प्रयोगशाला स्थापित किया गया है तथा उसमें निविदा में निर्धारित उपकरण उपलब्ध है। (कंडिका-31.1 एवं G.C.C. के contract data का क्रम संख्या-18)
 - (viii) संवेदक से कार्य के लिए निर्धारित लक्ष्यों को ससमय पूर्ण न किये जाने पर संवेदक से एकरारनामा के अनुसार Liquidated Damages वसूल किया जा रहा है। (कंडिका-44.1)
 - (ix) संवेदक के द्वारा "As Built" Drawing आवश्यकतानुसार संबंधित कार्यपालक अभियंता को उपलब्ध कराया जा रहा है। (कंडिका-51)
 - (x) संवेदक द्वारा बिना अनुमति एवं पूर्व सूचना के कार्य को 28 दिनों से अधिक अवधि तक बंद नहीं रखा जा रहा है। [कंडिका-52.2 (a)]
 - (xi) संवेदक को कार्य सुधार के लिए दिये गये निदेश के आलोक में कार्य सम्पादित किया जा रहा है। [कंडिका-52.2 (c)]
 - (xii) संवेदक द्वारा आवश्यकतानुसार प्रतिभूतियों का Extension कराया जा रहा है। [कंडिका-46.2 & 52.2(d)]
6. अधीक्षण अभियंता पर्यवेक्षण के उपरांत साप्ताहिक अन्तराल पर उपर्युक्त बिन्दुओं के संबंध में प्रतिवेदन अपर मुख्य कार्यपालक पदाधिकारी, BRRDA को समर्पित करना सुनिश्चित करेंगे। किसी भी विचलन की स्थिति में एकरारनामा के शर्तों के आलोक में तत्काल कार्रवाई की विवरणी भी प्रतिवेदन में देंगे।
7. निविदा निष्पादन के क्रम में किसी प्रकार की त्रुटि पाये जाने पर मुख्यालय को तुरंत सूचित किया जाए।

AK

8. कार्य आवंटन आदेश में संवेदक का निबंधन संख्या, पूर्ण पता एवं दूरभाष संख्या अवश्य अंकित किया जाए।
9. अधीक्षण अभियंता/कार्यपालक अभियंता 24 घंटे के भीतर कार्य आवंटन आदेश निर्गत कर इसकी प्रति संबंधित मुख्य अभियंता एवं अपर मुख्य कार्यपालक पदाधिकारी-सह-सचिव, BRRDA को उपलब्ध कराएंगे।


(भगवत राम)
अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव,
ग्रामीण कार्य विभाग


(उज्ज्वल कुमार सिंह)
अपर मुख्य कार्यपालक
पदाधिकारी-सह-सचिव,
BRRDA


(पंकज कुमार पाल)
सचिव, ग्रा0का0वि0-सह-
मुख्य कार्यपालक पदाधिकारी,
BRRDA

 L